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“SAY NO TO CORRUPTION” 
No. & Dated: NIT/ GCUH/85/08th September, 2021        

NOTICE INVITING TENDERS. 
All the interested Contractors / firms / parties / suppliers / Manufacturers / Sole Distributors meeting eligibility 

criteria, viz. having registration with Federal Board of Revenue (FBR) for Income Tax, Sales Tax in case of 

procurement of goods, registration with the Sindh Revenue Board in case of procurement of works and Services and 

registration with Pakistan Engineering Council as the case may be and are not black listed in any procuring agency or 

authority, are invited to participate in sealed percentage / item rate tender for the following works: 

 

S# Name of Work 
Estimated 

Cost 

Tender 

Fee 

Completion 

Time 

Earnest 

Money 

Date of 

Purchase 

Date of 

Submission of 

Bids 

Purchase 

From 

1 

Upgrading and Establishing of 

Research Lab in Chemistry 

Department at GC University 

Hyderabad. 

1.984 

(M) 2,000 
03 

Months 
5% 

13-09-2021 

to  

28-09-2021 

29-09-2021 

Upto  

12:00 Noon. 

Deputy 
 Director 

(Procurement) 

2. 

Supply & Installation of Furniture / 

Fixture, Carpeting & Wallpaper for 

Smart Classroom at GC University 

Hyderabad. 

1.647 

(M) 2,000 
03 

Months 
5% 

13-09-2021 

to  

28-09-2021 

29-09-2021 

Upto  

12:30 p.m. 

Deputy 
 Director 

(Procurement) 

The terms and conditions are given as under:- 
1. The tender documents can be had from above concerned offices or can be downloaded from SPPRA website i.e. 

https://ppms.pprasindh.gov.pk/PPMS/ and University website wwwwww..ggccuuhh..eedduu..ppkk on the payment noted above 
(non-refundable) on any working day except the day of opening of tenders. The sealed tenders on prescribed 
proforma along with earnest money mentioned above of total bid in the form of Pay Order in favour Deputy 
Director (Procurement) for S.No. 1 will be opened on the 29-09-2021 @ 12.30 (P.M) and for S.No. 02 will be 
opened on the 29-09-2021 @ 01.00 (P.M) in presence of the representatives, who so ever will be present at that 
time. In case of any unforeseen situation resulting in closure of office on the date of opening or if Government 
declares Holiday the tender shall be submitted / opened on the next working day at the same time & venue. Any 
Conditional or un-accompanied of the earnest money, tender will not be considered in the competition. 

2.  The Method of Procurement is Single Stage One Envelope procedure  

3.   The Bidders should have at-least 03 years successful experience of same service of any university or         

large organization. 
 

4. The Bidders should register with tax paying agencies which would be verified by concerned agencies. 
 

5. The Bidders should have atleast Rs. 5.00 (M) annual turnover which would be verified by bank statement. 
 

6.   The Bidder should have the Valid Hyderabad Region Electric Inspector License (for S.No.01).  
 

The Procuring Agency reserves the right to reject any or all bids subject to relevant provisions of SPP Rules, 2010 

(Amended 2019) and may cancel the bidding process at any time prior to the acceptance of a bid or proposal 

under Rule-25” of said Rules.   

Deputy Director (Procurement), 

GC University, Hyderabad 

Phone No. 022-2111877 Fax: 022-2111877 

                        Email: iinnffoo@@ggccuuhh..eedduu..ppkk 

GC UNIVERSITY HYDERABAD 
 



 

Instructions to Bidders/ Procuring Agencies. 

 

General Rules and Directions for the Guidance of Contractors. 
 

This section of the bidding documents should provide the information necessary for bidders to 

prepare responsive bids, in accordance with the requirements of the Procuring Agency. It should 

also give information on bid submission, opening and evaluation, and on the award of contract. 
 

Matters governing the performance of the Contract or payments under the Contract, or matters 

affecting the risks, rights, and obligations of the parties under the Contract are included as 

Conditions of Contract and Contract Data. 

 

The Instructions to Bidders will not be part of the Contract and will cease to have effect once the 

contract is signed. 

 

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting 

Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and Procuring Agency and 

also in printed media where ever required as per rules. 

  

NIT must state the description of the work, dates, time and place of issuing, submission, opening of 

bids, completion time, cost of bidding document and bid security either in lump sum or percentage 

of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also. 

 

2.  Content of Bidding Documents must include but not limited to: Conditions of contract, 

Contract Data, specifications or its reference, Bill of Quantities containing description of items with 

scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates 

to be quoted, Form of Agreement and drawings. 

 

3.  Fixed Price Contracts: The Bid prices and rates are fixed during currency of contract and 

under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this 

contract. 

 

4.  The Procuring Agency shall have right of rejecting all or any of the tenders as per provisions 

of SPP Rules 2010. 

 

5.  Conditional Offer: Any person who submits a tender shall fill up the usual printed form 

stating at what percentage above or below on the rates specified in Bill of Quantities for items of 

work to be carried out: he is willing to undertake the work and also quote the rates for those items 

which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall 

be framed. Tenders, which propose any alternative in the works specified in the said form of 

invitation to tender or in the time allowed for carrying out the work, or which contain any other 

conditions, will be liable to rejection. No printed form of tender shall include a tender for more than 

one work, but if contractor wish to tender for two or more works, they shall submit a separate 

tender for each. 

 

The envelope containing the tender documents shall refer the name and number of the work. 

6.  All works shall be measured by standard instruments according to the rules. 



 

7.  Bidders shall provide evidence of their eligibility as and when requested by the Procuring 

Agency. 

 

8.  Any bid received by the Agency after the deadline for submission of bids shall be rejected 

and returned unopened to the bidder. 

 

9.  Prior to the detailed evaluation of bids, the Procuring Agency will determine whether the 

bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as 

registration with tax authorities, registration with PEC (where applicable), turnover statement, 

experience statement, and any other condition mentioned in the NIT and bidding document. If the 

bidder does not fulfill any of these conditions, it shall not be evaluated further. 

 

10.  Bid without bid security of required amount and prescribed form shall be rejected. 

 

11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. 

Arithmetical errors shall be rectified on the following basis; 

 

(A)  In case of schedule rates, the amount of percentage quoted above or below will be 

checked and added or subtracted from amount of bill of quantities to arrive the final 

bid cost. 

 

(B)  In case of item rates, .If there is a discrepancy between the unit rate and the total cost 

that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail 

and the total cost will be corrected unless in the opinion of the Agency there is an 

obvious misplacement of the decimal point in the unit rate, in which case the total cost 

as quoted will govern and the unit rate corrected. If there is a discrepancy between the 

total bid amount and the sum of total costs, the sum of the total costs shall prevail and 

the total bid amount shall be corrected. 

  

(C)  Where there is a discrepancy between the amounts in figures and in words, the 

amount in words will govern. 



BIDDING DATA 
 

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding 

Documents).  

 

a) Name & Address of the       :  Government College University, Hyderabad.  

    procuring agency.    
 

b) Brief Description of Works     :   Upgrading and Establishing of Research Lab in Chemistry Department at 

     GC University Hyderabad.  
 

c) Estimated Cost : Rs. 1.984.00 (M) 

 

d) Amount of Bid Security       : 5%    

 

e) Period of Bid Validity :  90 days. 

 

f) Amount of Performance : 5%    

 

g) Percentage if any, to be  

    Deducted from bill  : 5%    

 

h) Deadline of submission of Bids along with time: 29-09-2021 upto 12.00 Noon 

 

I) Venue, Date & Time of Bid opening:  Office of Deputy Director (Procurement) 29-09-2021 

               at 12.30 (P.M) 

 

j) Time for Completion from written order of commence: 03 Months 

  

k) Liquidity damages : ------- (0.05% of Estimated cost or Bid cost) 

 

l) Stamp duty  

0.35% or notified by the Govt. of Sindh, will be paid by successful bidder as stamp duty.  

 

m) Deposit Receipt No: Date: Amount: 



 

Conditions of Contract 

 

Clause – 1: Commencement & Completion Dates of work. The contractor shall not enter upon or 

commence any portion or work except with the written authority and instructions of the Engineer-

in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall 

have no claim to ask for measurements of or payment for work. 

 

The contractor shall proceed with the works with due expedition and without delay and complete 

the works in the time allowed for carrying out the work as entered in the tender shall be strictly 

observed by the contractor and shall reckoned from the date on which the order to commence work 

is given to the contractor. And further to ensure good progress during the execution of the wok, 

contractor shall be bound, in all in which the time allowed for completion of any work exceeds one 

month, to achieve progress on the prorate basis. 

 

Clause – 2: Liquidated Damages. The contractor shall pay liquidated damages to the Agency at 

the rate per day stated in the bidding data for each day that the completion date is later than the 

Intended completion date; the amount of liquidated damage paid by the contractor to the Agency 

shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from 

payments due to the contractor. Payment of liquidated damages does not affect the contractor's 

liabilities. 

 

Clause – 3: Termination of the Contract. 

 

(A)  Procuring Agency/Executive Engineer may terminate the contract if either of the following 

conditions exits:- 

(i) Contractor causes a breach of any clause of the Contract; 

(ii) The progress of any particular portion of the work is unsatisfactory and notice of 10 days 

has expired; 

(iii) In the case of abandonment of the work owing to the serious illness or death of the 

contractor or any other cause. 

(iv) Contractor can also request for termination of contract if a payment certified by the 

Engineer is not paid to the contractor within 60 days of the date of the submission of the bill; 

 

(B)  The Executive Engineer/Procuring Agency has power to adopt any of the following courses 

as may deem fit:- 

(i) To forfeit the security deposit available except conditions mentioned at A 

(iii) and (iv) above; 

(ii) To finalize the work by measuring the work done by the contractor. 

 

(C)  In the event of any of the above courses being adopted by the Executive Engineer/Procuring 

Agency, the contractor shall have:- 

 

(i)  no claim to compensation for any loss sustained by him by reason of his having 

purchased or procured any materials, or entered into any engagements, or made any 

advances on account of, or with a view to the execution of the work or the 

performance of the contract, 

 



(ii) However, the contractor can claim for the work done at site duly certified by the 

executive engineer in writing regarding the performance of such work and has not 

been paid.  

 

Procuring Agency/Engineer may invite fresh bids for remaining work. 

 

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give 

possession of all parts of the site to the contractor. If possession of site is not  given by the date 

stated in the contract data, no compensation shall be allowed for any delay caused in starting of the 

work on account of any acquisition of land, water standing in borrow pits/ compartments or in 

according sanction to estimates. In such case, either date of commencement will be changed or 

period of completion is to be extended accordingly. 

 

Clause –5: Extension of Intended Completion Date. The Procuring Agency either at its own 

initiatives before the date of completion or on desire of the contractor may extend the intended 

completion date, if an event (which hinders the execution of contract) occurs or a variation order is 

issued which makes it impossible to complete the work by the intended completion date for such 

period as he may think necessary or proper. The decision of the Executive Engineer in this matter 

shall be final; where time has been extended under this or any other clause of this agreement, the 

date for completion of the work shall be the date fixed by the order giving the extension or by the 

aggregate of all such orders, made under this agreement. When time has been extended as aforesaid, 

it shall continue to be the essence of the contract and all clauses of the contract shall continue to be 

operative during the extended period. 

 

Clause –6: Specifications. The contractor shall execute the whole and every part of the work in the 

most substantial and work-man-like manner and both as regards materials and all other matters in 

strict accordance with the specifications lodged in the office of the Executive Engineer and initialed 

by the parties, the said specification being a part of the contract. The contractor shall also confirm 

exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work 

signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be 

entitled to have access at such office or on the site of work for the purpose of inspection during 

office hours and the contractor shall, if he so requires, be entitled at his own expense to make or 

cause to be made copies of the specifications, and of all such designs, drawings, and instructions as 

aforesaid. 

 

Clause – 7: Payments. 

 

(A)  Interim/Running Bill. A bill shall be submitted by the contractor as frequently as the 

progress of the work may justify for all work executed and not included in any previous bill 

at least once in a month and the Engineer-in-charge shall take or cause to be taken the 

requisite measurements for the purpose of having the same verified and the claim, as for as 

admissible, adjusted, if possible before the expiry of ten days from the presentation of the 

bill, at any time depute a subordinate to measure up the said work in the presence of the 

contractor or his authorized agent, whose countersignature to the measurement list will be 

sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall 

be binding on the contractor in all respects.  

 

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, 

which he considers due and payable in respect thereof, subject to deduction of security 



deposit, advance payment if any made to him and taxes. All such intermediate payment shall 

be regarded as payments by way of advance against the final payment only and not as 

payments for work actually done and completed, and shall not preclude the Engineer-in-

charge from recoveries from final bill and rectification of defects and unsatisfactory items of 

works pointed out to him during defect liability period. 

 

(B)  The Final Bill. A bill shall be submitted by the contractor within one month of the date fixed 

for the completion of the work otherwise Engineer-in-charge’s certificate of the 

measurements and of the total amount payable for the works shall be final and binding on all 

parties. 

 

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the 

Engineer-in-charge may make payment on account of such items at such reduced rates as he may 

consider reasonable in the preparation of final or on running account bills with reasons recorded in 

writing. 

 

Clause – 9: Issuance of Variation and Repeat Orders. 

 

(A)  Agency may issue a Variation Order for procurement of works, physical services from the 

original contractor to cover any increase or decrease in quantities, including the introduction 

of new work items that are either due to change of plans, design or alignment to suit actual 

field conditions, within the general scope and physical boundaries of the contract.  

 

(B)  Contractor shall not perform a variation until the Procuring Agency has authorized the 

variation in writing subject to the limit not exceeding the contract cost by of 15% on the 

same conditions in all respects on which he agreed to do them in the work, and at the same 

rates, as are specified in the tender for the main work. The contractor has no right to claim 

for compensation by reason of alterations or curtailment of the work. 

 

(C)  In case the nature of the work in the variation does not correspond with items in the Bill of 

Quantities, the quotation by the contractor is to be in the form of new rates for the relevant 

items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate 

worked out by him on detailed rate analysis, and then only he shall allow him that rate after 

approval from higher authority. 

 

(D)  The time for the completion of the work shall be extended in the proportion that the 

additional work bear to the original contact work. 

 

(E)  In case of quantities of work executed result the Initial Contract Price to be exceeded by 

more than 15%, and then Engineer can adjust the rates for those quantities causing excess the 

cost of contract beyond 15% after approval of Superintending Engineer / higher authority.. 

 

(F)  Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount, shall 

be subject of another contract to be tendered out if the works are separable from the original 

contract. 

 

Clause-10: Quality Control. 

 



(A)  Identifying Defects: If at any time before the security deposit is refunded to the 

contractor/during defect liability period mentioned in bid data, the Engineer-incharge or his 

subordinate-in-charge of the work may instruct the contractor to uncover and test any part of 

the works which he considers may have a defect due to use of unsound materials or 

unskillful workmanship and the contractor has to carry out a test at his own cost irrespective 

of work already approved or paid.  

 

(B)  Correction of Defects: The contractor shall be bound forthwith to rectify or remove and 

reconstruct the work so specified in whole or in part, as the case may require. The contractor 

shall correct the notified defect within the Defects Correction Period mentioned in notice. 

 

(C)  Uncorrected Defects: 

 

(i)  In the case of any such failure, the Engineer-in-charge shall give the contractor at 

least 14 days notice of his intention to use a third party to correct a defect. He may 

rectify or remove, and re-execute the work or remove and replace the materials or 

articles complained of as the case may be at the risk and expense in all respects of the 

contractor. 

 

(ii)  If the Engineer considers that rectification/correction of a defect is not essential and it 

may be accepted or made use of; it shall be within his discretion to accept the same at 

such reduced rates as he may fix therefore. 

 

Clause – 11: 

 

(A)  Inspection of Operations. The Engineer and his subordinates, shall at all reasonable times 

have access to the site for supervision and inspection of works under or in course of 

execution in pursuance of the contract and the contractor shall afford every facility for and 

every assistance in obtaining the right to such access. 

 

(B)  Dates for Inspection and Testing. The Engineer shall give the contractor reasonable notice 

of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been 

given to the contractor, then he either himself be present to receive orders and instructions, 

or have a responsible agent duly accredited in writing present for that purpose, orders given 

to the contractor’s duly authorized agent shall be considered to have the same force an effect 

as if they had been given to the contractor himself. 

 

Clause – 12: Examination of work before covering up. 

 

(A)  No part of the works shall be covered up or put out of view/beyond the reach without giving 

notice of not less than five days to the Engineer whenever any such part of the works or 

foundations is or are ready or about to be ready for examination and the Engineer shall, 

without delay, unless he considers it unnecessary and advises the contractor accordingly, 

attend for the purpose of examining and measuring such part of the works or of examining 

such foundations; 

 

(B)  If any work is covered up or placed beyond the reach of measurement without such notice 

having been given, the same shall be uncovered at the contractor’s expense, and in default 



thereof no payment or allowance shall be made for such work, or for the materials with 

which the same was executed.  

 

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical 

property or facilities or related services at the premises and of personal injury and death which arise 

during and in consequence of its performance of the contract. if any damage is caused while the 

work is in progress or become apparent within three months of the grant of the certificate of 

completion, final or otherwise, the contractor shall make good the same at his own expense, or in 

default the Engineer may cause the same to be made good by other workmen, and deduct the 

expenses from retention money lying with the Engineer. 

 

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire 

to any standing jungle, trees, bush-wood or grass without a written permit from the Executive 

Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting 

trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire 

spreading to or otherwise damaging surrounding property. The contractor is responsible for the 

safety of all its activities including protection of the environment on and off the site. Compensation 

of all damage done intentionally or unintentionally on or off the site by the contractor’s labour shall 

be paid by him. 

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, except 

where otherwise provided by the contract. The contractor shall not subcontract any part of the 

works without the prior consent of the Engineer. Any such consent shall not relieve the contractor 

from any liability or obligation under the contract and he shall be responsible for the acts, defaults 

and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or 

neglects were those of the contractor, his agents’ servants or workmen. The provisions of this 

contract shall apply to such subcontractor or his employees as if he or it were employees of the 

contractor. 

 

Clause – 16: Disputes. All disputes arising in connection with the present contract, and which 

cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the 

circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all 

parties to the contract upon all questions relating to the meaning of the specifications, designs 

drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or 

materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in 

any way arising out of, or relating to the contract design, drawings, specifications, estimates, 

instructions, orders or these conditions or otherwise concerning the works, or the execution, of 

failure to execute the same, whether arising, during the progress of the work, or after the completion 

or abandonment thereof. 

 

Clause –17: Site Clearance. On completion of the work, the contractor shall be furnished with a 

certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such 

completion, but neither such certificate shall be given nor shall the work be considered to be 

complete until the contractor shall have removed all temporary structures and materials brought at 

site either for use or for operation facilities including cleaning debris and dirt at the site. If the 

contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the 

expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the 

amount of all expenses so incurred from the contractor’s retention money. The contractor shall have 

no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the 

sale thereof. 



 

Clause –18: Financial Assistance /Advance Payment. 

 

(A) Mobilization advance is not allowed. 

 

(B) Secured Advance against materials brought at site. 

 

(i)  Secured Advance may be permitted only against imperishable materials/quantities 

anticipated to be consumed/utilized on the work within a period of three months from the 

date of issue of secured advance and definitely not for full quantities of materials for the 

entire work/contract. The sum payable for such materials on site shall not exceed 75% of the 

market price of materials; 

 

(ii)  Recovery of Secured Advance paid to the contractor under the above provisions shall be 

affected from the monthly payments on actual consumption basis, but not later than period 

more than three months (even if unutilized). 

 

Clause –19: Recovery as arrears of Land Revenue. Any sum due to the Government by the 

contractor shall be liable for recovery as arrears of Land Revenue. 

 

Clause –20: Refund of Security Deposit/Retention Money. On completion of the whole of the 

works (a work should be considered as complete for the purpose of refund of security deposit to a 

contractor from the last date on which its final measurements are checked by a competent authority, 

if such check is necessary otherwise from the last date of recording the final measurements), the 

defects notice period has also passed and the Engineer has certified that all defects notified to the 

contractor before the end of this period have been corrected, the security deposit lodged by a 

contractor (in cash or recovered in installments from his bills) shall be refunded to him after the 

expiry of three months from the date on which the work is completed. 

 

 

 

 

 

 

Divisional Accountant 

 

 

 

 

Contractor       Deputy Director (Procurement)/Procuring Agency 

 

 



 
 

GOVERNMENT COLLEGE UNIVERSITY, HYDERABAD 

 

SCHEDULE-B 

BILL OF QUANTITIES 

 

Upgrading and Establishing of Research Lab in Chemistry 

Department at GC University Hyderabad.  
 

S.# DESCRIPATION  AMOUNT  

1 PART-I CIVIL WORK (SCHEDULE ITEMS)  

2 PART-II CIVIL WORK SCHEDULE ITEMS (STEEL)  

3 PART-III CIVIL WORK (NON SCHEDULE ITEMS)  

4 PART-IV PLUMBING WORK (SCHEDULE ITEMS)  

5 PART-V PLUMBING WORK (NON-SCHEDULE ITEMS)  

6 PART-VI: ELECTRIFICATION WORK (SCHEDULE ITEMS)  

7 PART-VII: ELECTRIFICATION WORK (Non - SCHEDULE ITEMS)   

TOTAL   

  

TOTAL in Millions   

 

 

 

 

 

 

Contractor       Deputy Director (Procurement)/Procuring Agency 
 

 

 

 

 

 

 

 

 

 



Upgrading and Establishing of Research Lab in Chemistry 

Department at GC University Hyderabad.  
S.# ITEM Unit QTY Rate AMOUNT

1 Dismantling brick work in lime or cement mortar (S.I # 13 P-10) %Cft 120.00        1,285.63            1,543.00              

2 Dismantling Cement concrete plain 1:2:4 (S.I #. 19 (c) P-10) %Cft 1,600.00     3,327.50            53,240.00            

3 Removing Doors windows with chowkats. (S.I #. 33 (a) P-12) Each 5.00            142.18               711.00                 

4 Cement concrete plain including placing compacting, finishing and curing,

comlete (including screening and washing at stone aggregate without

shuttering. 

(i) Ratio. 1: 4 :8. (S.I #. 4 (f) P-16)

%Cft 100.00        11,288.75          11,289.00            

5 Reinforced cement concrete work including all labour and material except

the cost of steel reinforcement and its labour for bending and binding

which will be paid separately. This rate also includes all kinds of forms

moulds: lifting shuttering curing rendering and finishing the exposed

surface (including screening and washing of shingle.) 1/8" to 1/4" gauge.

Ratio 1:2:4 (S.I #. 6(a) P-17)

P-Cft 125.00        337.00               42,125.00            

6 Pacca brick work in ground floor in: (e) Cement sand mortar. 1:6 (S.I #. 05(I)

P-21)
%Cft 100.00        12,674.36          12,674.00            

7 Add extra Labour for Brick Massonary in First Floor (S.I #.30  P-19) %Sft 100.00        328.97               329.00                 

8 Cement plaster 1:6 upto 12' height. (b) 1/2" thick (S.I #. 13(b) P-52) %Sft 750.00        2,206.60            16,550.00            

9 Cement plaster 1:4 upto 12' height. (a) 3/8" thick (S.I #. 11(a) P-52) %Sft 750.00        2,197.52            16,481.00            

10 Scarping ordinary distemper, oil bound distemper or paint on walls.

(S.I #. 54 (b) P-13)
%Sft 2,000.00     226.28               4,526.00              

11 Preparing the surface and painting with matt finish I/c rubbing the surface

with Bathy (silicon carbide rubbing brick) filling the voids with zink /chalk /

plaster of paris mixture, applying first coat premix, making the surface

smooth and then painting 3 coats with matt finish of approved make etc:

complete .(new surface). (S.I #. 36 (a) P-55)

%Sft 2,000.00     1,989.62            39,792.00            

i) 2
nd

 & subsequent coat. %Sft 2,000.00     727.38               14,548.00            

12 French polishing complete (a) on new work. (S.I #. 7 (a) P-71) %Sft 200.00        3,841.75            7,684.00              

13 Painting new surface (d) preparing surface and painting guard bars, gates

of iron bars, gratings, railings (including standards braces etc) and similar

open work (i) priming coat (S. I No. 5(d) P-70)

%Sft 75.00          521.95               391.00                 

15 Chapter 8, Page 42, Item 16(d)

Providing and laying 1" thick topping cement concrete (1:2:4) including

surface finishing and dividing into panels: 

i) 3" thick  on roof

%Sft 3,450.00     4,411.82            152,208.00          

16 Providing and fixing approved quality mortice lock. P-Nos. 1.00            1,786.13            1,786.00              

375,877.00        

1 Fabrication of mild steel reinforcement for cement concrete including

cutting,bending, laying in position, making joints and fastenings including

cost of binding wire (also includes removeal of rust from bars.) (S.I #. 8(b) P-

17).

P-Cwt 30.00          5,001.70            150,051.00          

2 Providing and fixing iron steel grill using Solid Square bars of size 1/2"x1/2"

placed at 4" including in frame of flate iron patti of 3/4"x3/4" including circle

shape at 1-0 apart equivalent fitted with crews or pins including painting 3

coats with first coat of red oxide paint. (S.I #. 30 P-94).

P-Sft 75.00          194.16               14,562.00            

164,613.00        Sub-Total ….. =    

 Above/below on schedule items.

Total …… =

REPAIR & MAINTENANCE WORK OF CHEMISTRY LAB. @ G.C UNIVERSITY, HYDERABAD.

PART-I CIVIL WORK (SCHEDULE ITEMS)

Total …… =

 Above/below on schedule items.

Sub-Total ….. =    

PART-II CIVIL WORK SCHEDULE ITEMS (STEEL)

 



1 Providing and fixing porcelain tile floor using matt finished/glazed tile of

24"X24" or any size (Master tiles, Shabir tile or approved equivalent) of

approved colour/ design laid in approved pattern set in 1:3 cement sand

mortar including class 'C' cement concrete base. (N.S.I). 

P-Sft 650.00        

2 Porcelain tile skirting & riser, using matt finished/ glazed tile (Master or

approved equivalent) of approved size, colour/ design laid in approved

pattern including rough plaster base.(N.S.I).

P-Sft 40.00          

3 Supplyiong / Installation 2' x 2' x 5/8" thick Gypsum tiles False Ceiling of

imported Alumnium T-section and boral imported sheet at any highet

complete in all respects as per instruction of Engineer/Incharge.

P-Sft 650.00        

4 Supplying & Fxing in position Aluminum channel framing windows/hinged

door of (2mm thick) with 5mm thick tinted or one-way glass glazing

(begium) & Alpha (Japan) including locks, handle stopper and door closer

etc complete with powder coating in approved color as per directions of

engineer incharge.

P-Sft 600.00        

5 Supply and fixing of 1" thermopore sheet 30kg/m3 density complete in all

respects as per direction of engineer incharge.(N.S.I).
P-Sft 50.00          

6 Repair of Cracks of all widths including openingup cracks also fixing on

joints that is RCC and Brick / Block Masonery , fixing wire mesh befor

plaster to smooth surface and colormatch to existing finishing (N.S.I).

P-Rft 50.00          

7 Roof Treatment layer of water proof chemical inclusive spreading foam of

2" thick, leveling of roof, water proofing agents etc as directed by Engineer

Incharge

Psft 3,450.00     

8 Repair of RCC Ceilling/roof including removal of un sound cover of steel including

removal of rust from steel and removal of unsound or waste materia/dabries

disposed off out side the building/site at distance of 300ft, also apply coat of slurry

(Neru) (SBR:Water=1:3) coat of the cleaned ceilling apply fresh cover of ceiling

average thickness of 1 1/2" in cement sand ration (1:4) and SBR Water ratio 1:3

including curing etc complete as per directions of Engineer Incharge.

P-Sft 200.00        

9 Providing and laying Marble of good quality flooring size 12"x12"x 1/2" /

12"x24"x1/2" thick as per site requirements fine dressed in the surface level

in cement sand water 1:3 as required including rubbing and chemical

polishing and desried design etc., complete in all respects as per

instructions of Engineer Incharge.

 P.Sft. 450.00        

10 Providing & fixing good quality Zebra Window Blinds. P-Sft 130.00        

11 Providing & fixing V-Type Expension Joints. P-Rft 50.00          

12 Providing  and Fixing Heavy duty door closer. (N.S.I) P-Nos. 1.00            

TOTAL

1 Providing & fixing 24" x 18" lavatory basin in white glazed earthenware complete with 

and including the cost of W.I. Or C.I. Cantilever bracket 6 inches built into wall,

painted white in two coats after a primary coat of red lead paint, a pair of 1/2" dia

chrome plated pillar taps, 1-1/2" dia rubber plug and chrome plated brass chain, 1-1/4"

dia malleable iron or brass, brass unions making requisite number of hole in walls, plinth

and floor for pipe connection and making good in cement concrete 1:2:4, standard

pattern including earthen ware glazed pedestal (Item No.8, chapter-1)

Each 15.00          4,253.70                         63,806.00 

4 Providing and fixing 6"x4" C.C gully trap with 4" outlet complete with 4" thick 1:2:4

CC for bed & 1/2" thick cement plaster (1:3) to the karb. C.I grating 6"x6" & C.I

cover and frame 12"x12" (inside) etc. complete. (S.I #. 1(i) P-23)

Each 15.00          1,358.17                         20,373.00 

5 Supplying & fixing in position 1/2" dia. C.P. bib cocks standard pattern. (Item No.

2(1),b, chapter-6).
Each 12.00          150.92                              1,811.00 

6 Supplying & fixing in position 1/2" dia tee stop of superior quality with C.P. head

(item No.12b, chapter-6).
Each 4.00            889.46                              3,558.00 

7 Supplying and fixing cold and hot water basin mixer of superior quality with c.p head

etc., complete (item No.14 (b), chapter-6).
Each 9.00            3,179.00                         28,611.00 

8 Supplying and fixing of Sink mixer of superior quality CP haed etc complete. Item-17,

chapter-6.
Each 6.00            2,745.60                         16,474.00 

9 (b) Supplying & Fixing swan type piller cock of Superior quality with crystal head. 1/2"

dia.
Each 15.00          877.80                            13,167.00 

10 Providing & fixing Soil and Waste water pipes including cutting, fitt ing, and extra

painting to match the color of building, including cutting and fitting C.I. Pipes in

trenches and testing with water to pressure head of 200 feet. 

                          -   

ii) 3" dia ( item 13,chapter-3) P.Rft 25.00          289.25                              7,231.00 

11 Construction manhole or inspection chamber for the required dia of circular sewer of 3'-

6" depth with walls of B.B. in cement mortar 1:3 and 1:3 cement plastered 1/2" thick

inside of walls and 1" thick over benching and channels including fixing C.I. manhole

cover with frame of clear opening 1-1/2" x 1-1/2" of 1.75 Cwt embedded in plain C.C.

1:2:4 and fixing 1" dia M.S. steps 6" wide projecting 4" from the face of wall at 1" C/C

duly painted etc. complete as per specification and drawing No. D-P/1 of Public Health 

Each 1.00            14,748.00                       14,748.00 

169,779.00        

Total …… =

 Above/below on schedule items.

PART-III CIVIL WORK (NON SCHEDULE ITEMS)

PART-IV PLUMBING WORK (SCHEDULE ITEMS)

Sub-Total ….. =    

 



1 Providing and fixing PPR Pipe for Hot & Cold make of (dadex. Master or

equivalent quality) with pressure rating of PN-20 including Tee, Elbow,

Sockets, Clumps of required degree etc and other relavent accessaries

required i/c cutting, fitting, jointing complete wuth and including cost of

breaking through walls and roof, covering with cement plater 1:4

layer.Testing with water to a head pressure of 200ft & handling.
i) 1/2" dia P-Rft 150.00

ii) 3/4" dia P-Rft 75.00

iii) 1" dia P-Rft 50.00

2 Providing and laying PVC pipe Class 'B' with collar/ solvent joints.

Make: "DADEX" "POPULER" or Equivalent.

ii) Dia 150 mm (6 inches).

P-Rft 75.00          

3 Providing & fixing 1-1/2" dia uPVC pipe for wash basin drain.

i) 3" dia
P-Rft 45.00          

4 Providing and fixing C.I. Cleanouts with sunk type C.P. brass screw caps

including cost of making requisite number of hole in walls, plinth and floor

for pipe connection and restoring damaged surfaces to original condition.

a) 3" dia. Each -             

5 Providing and fixing of Handle Valves for Gas application.

a) Dia 3/4 inches. Each 15.00          

a) Dia 1 inch. Each 2.00            

1 Providing & Laying of wiring for light or fan point with 2-3/0.029 PVC

insulated cable in 20mm dia (3/4") PVC conduit recessed in wall or column

as required. (ESI # 124 Page #15).

P. Point 20 1,130.00 22,600.00

2 Providing & Laying (Mains or Sub-Mains) PVC Insulated with size 2-

7/0.029 wire copper conductor in (3/4" dia) PVC Conduit recessed in wall or

column as required. (Lighting Circuit), (ESI#10, P#2)

Mtr. 50 222.00 11,100.00

3 Providing & Laying (Mains or Sub-Mains) PVC Insulated with size 2-

7/0.036 wire copper conductor in (3/4" dia) PVC Conduit recessed in wall or

column as required. (Power A/C Circuit), (ESI # 11, P # 2)

Mtr. 100 252.00 25,200.00

4 Providing and fixing of flush type, 2/3 pin, 5 Amps, S.P, plug socket, switch.

(ESI # 226 Page # 33).
No. 3 151.00 453.00

5 Providing and fixing of flush type, 3 pin, 15 Amps, S.P, plug socket, switch.

(ESI # 227 Page # 33).
No. 6 162.00 972.00

6 Providing installing and connecting of Millat/Asia/Pak Fan make (or to be

approved by EI), 56" sweep celling fan complete with fan dimer, canopy,

down rod, etc. including fixing of fan dimmers in the given and making

holes on both side of down rod and wiring it with 1.5 mm twin core., 450/750

V grade pvc/pvc + 1-1.5mm ECC and also providing of 16 mm dia mild steel

fan hook on R.C.C roof or beam as required. Complete in all respect with all

accessories (ESI # 235, P # 34)

No. 2 3,185.00 6,370.00

7 Providing & fixing Bakelite ceiling rose with two terminals. (ESI # 228, P #

33)
No. 4 72.00 288.00

8 Providing installing of 60W wall bracket fan ESI# 236, P#34 No. 2 2,791.00 5,582.00

9 Providing and fixing of SP 10 A Switches with fancy sheets to house plug-

socket, switch or regulator etc. on a given prepared board (Approx.

Quantity) (ESI#219, P#33)

Size 78 mm x 83 mm x 56 mm (LxWxD) No. 2 54.00 108.00

72,673.00

1 Providing / Fixing & installation of LED Shade 2x2  good quality complete in 

all respects.
No 8

2 Providing / Fixing & installation of China Sheet 8+2 good quality complete

in all respects.
No 2

COST OF SECTION 

Total

PART-VI: ELECTRIFICATION WORK (SCHEDULE ITEMS)

PART-VII: ELECTRIFICATION WORK (Non - SCHEDULE ITEMS)

COST OF SECTION 

 Above/below on schedule items.

Total …… =

PART-V PLUMBING WORK (NON-SCHEDULE ITEMS)

 



Appendix-L to Bid  

(INTEGRITY PACT) 

 

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC; PAYABLE BY CONTRACTORS. 
 

 

Contract No.________________ Dated __________________  

 

Contract Value: ________________  

 

    Contract Title:  Upgrading and Establishing of Research Lab in Chemistry Department at GC 

University Hyderabad.  
 

 

M/s _____________________________ hereby declares that it has not obtained or induced the procurement of any 

contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any 

administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any 

corrupt business practice.  

 

Without limiting the generality of the foregoing, [name of Contractor] represents and warrants that it has fully 

declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall 

not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or 

juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor 

or subsidiary, any commission, gratification, bribe, finder’s fee or kickback, whether described as consultation fee 

or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or 

other obligation or benefit in whatsoever form from, from Procuring Agency (PA) except that which has been 

expressly declared pursuant hereto.  

 

[name of Contractor] accepts full responsibility and strict liability that it has made and will make full disclosure of 

all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not 

taken any action or will not take any action to circumvent the above declaration, representation or warranty.  

 

[name of Contractor] accepts full responsibility and strict liability for making any false declaration, not making full 

disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation 

and warranty. It agrees that any contract, right, interest, privilege or other obligation or benefit obtained or 

procured as aforesaid shall, without prejudice to any other rights and remedies available to PA under any law, 

contract or other instrument, be voidable at the option of PA.  

 

Notwithstanding any rights and remedies exercised by PA in this regard, [name of Supplier/Contractor/Consultant] 

agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and 

further pay compensation to PA in an amount equivalent to ten time the sum of any commission, gratification, 

bribe, finder’s fee or kickback given by [name of Contractor] as aforesaid for the purpose of obtaining or inducing 

the procurement of any contract, right, interest, privilege or other obligation or benefit in whatsoever form from 

PA.  

 

 

 

 

……………………..…………  

           (Contractor) 
Deputy Director (Procurement) 
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